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SENTECH SOC LTD 
 
 

CIVIL, MECHANICAL AND ELECTRICAL ENGINEERING 
 
 

CMEE REFERENCE NO :- CMEE/ELEC/CP576/TS116 
 

INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT POTGIETERSRUS TRANSMITTER 
STATION. 

 
 

DOCUMENT A   :   QUOTATION CONDITIONS 
 
 
1. SUBMISSION PROCEDURE 
 
 Quotations are to be made out on the quotation form attached hereto which must be completed and signed 

together with the other attached forms to be completed by the Quoter and the entire document, priced and 
completed in all respects, must be enclosed in a sealed envelope endorsed on the outside with the 
Quotation No.  

 
2. ACCEPTANCE AT SENTECH'S DISCRETION 
 
 Sentech does not undertake to accept the lowest or any quotation nor to give any reason for the rejection 

of a quotation, nor shall it be responsible for or pay any expenses or losses which may be incurred by the 
Quoter in the preparation and delivery of this quotation. 

 
3. VALIDITY OF QUOTATIONS 
 
 Quotations are to be valid for a period of sixty (60) days after the closing date for receipt of quotations. 
 
4. QUOTATION DISQUALIFICATION / CONTRACT CANCELLATION 
 
 If the Quoter or any person acting on his behalf should approach a representative of Sentech or any other 

person with the intention of influencing the award of the Contract in the Quoter's favour, Sentech, having 
satisfied itself of the above, may reject the quotation or cancel a concluded Contract. 

 
 Sentech reserves the right at its discretion to disqualify the quotation of any Quoter who has not conformed 

with these Quotation Conditions. 
 
5. ALL-INCLUSIVE QUOTATION 
 
 The Quoter shall allow in his Quotation Price for all site establishment, overhead costs, labour, materials, 

transport costs, constructional plant, VAT, and everything else required to execute the Contract Works in 
accordance with the quotation document i.e. the Quoter shall submit an all-inclusive quotation. 

 
6. METHOD OF QUOTING 
 
 The Quoter shall base his quotation on the Scope of Works, Technical Specifications and/or Drawings 

supplied and on information gathered on site at the quoters compulsory site inspection.  
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SENTECH SOC LTD 
 

CIVIL, MECHANICAL AND ELECTRICAL ENGINEERING 
 

CMEE REFERENCE NO :- CMEE/ELEC/CP576/TS116 
 

INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT POTGIETERSRUS TRANSMITTER 
STATION 

 
DOCUMENT B  :  GENERAL CONDITIONS OF CONTRACT  

 
1.0 DEFINITION OF TERMS 
 

1.1 "Contract" means the fully completed and signed Form of Agreement included in this document 
accepted by Sentech in writing.  This quotation accepted by Sentech in writing constitutes a binding 
Contract between Sentech and the Quoter and shall be deemed for all purposes to be the Contract 
Agreement. 

 
1.2 "Sentech" or "Employer" means Sentech. 
 
1.3 "Quoter" means the person or persons, partnership, firm or company who/which submits a bone 

fide quotation for the works specified in the Contract. 
 
1.4 "Contract Works" means all the work contracted to be done by the Contractor in terms of the 

Contract. 
 
1.5 "Contractor" means the Quoter whose quotation for the Contract Works has been accepted by 

Sentech and includes the Contractor's legal representative, successors and assigns. 
 
1.6 "Quotation Price" means the amount stated in the Form of Agreement for which the Quoter offers 

to complete and maintain the Contract Works. 
 
1.7 "Letter of Acceptance" means the written advice from Sentech to the successful Quoter advising 

him that his quotation had been accepted and stating the Contract Price for which his quotation had 
been accepted. 

 
1.8 "Site" means the road or ground or any other place on which or over which the Contract Works are 

to be executed and shall include any off-loading, storage and/or stacking sites. 
 
1.9 "Specification" means the technical specification included in the Contract. 
 
1.10 "Drawings" means and includes all working drawings and/or sketches relative to the Contract that 

may from time to time be issued by Sentech to the Contractor. 
 
1.11 "Practical Completion" means the date stipulated in the Contract for completion of the Contract 

Works on which a list or remedial items will be compiled for completion by the Contractor within an 
agreed specified period. 

 
1.12 "Final Completion" means the date on which the list of remedial items compiled at Practical 

Completion has been completed to the satisfaction of Sentech. 
 

2.0 PROGRAM 
 
 The Contractor is required to submit a Contract Works program to Sentech within two (2) days of receiving 

the Letter of Acceptance from Sentech, detailing the following information :- 
 

a) Commencement date of the Contract Works 
b) Practical Completion and Final Completion dates of the Contract Works 

 
3.0 MONTHLY PAYMENTS 
 
 Sentech Finance Department will effect payment to the Contractor according to terms stipulated on the 

invoice submitted in the absence of which payment will be made within thirty days of receiving a tax invoice 
from the Contractor. 
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4.0 RESPONSIBILITY FOR CONTRACT WORKS 
 
 The Contractor shall be responsible for the proper protection of the Contract Works and shall make good all 

losses, damage or injuries thereto, howsoever caused, and shall re-instate the Contract Works in all 
respects at his own expense up to the time of Final Completion of the Contract Works. 

 
5.0 INJURY OR DAMAGE TO PERSONS OR PROPERTY 
 

5.1 The Contractor shall take all precautions necessary for the protection of life and property on or 
about or in connection with the Contract Works as well as anywhere upon Sentech's property until 
the Final Completion of the Contract Works and the Contractor shall hand over the Contract 
Works in a safe condition. 

 
 The Contractor shall be deemed to have indemnified Sentech as he hereby does indemnify it 

against injury or damage to any person or to any property of Sentech or of others occurring prior 
to the Final Completion of the Contract Works, or occurring owing to the Contract Works being 
handed over in an unsafe condition.  The Contractor further indemnifies Sentech against all 
actions, suits, demands costs or expenses arising in connection with such injury or damage 
referred to above, either at common law or under the, or any amendment thereto. 

 
5.2 The Contractor shall report any and every accident occurring on the site within twenty-four hours 

of its occurrence and shall furnish Sentech with a written report if required. 
 
 
5.3 The Contractor shall at all times supervise and exercise control over all his employees and shall 

be held responsible for any damage caused by his employees to private or public property. 
 

6.0 NOTICES TO THE CONTRACTOR 
 
 All instructions, directions and notices from Sentech to the Contractor and vice versa concerning the 

Contract, as the case may be, shall be conveyed in writing by fax or by hand to the Contractor. 
 
7.0 ORAL AGREEMENTS 
 
 No oral instruction, objection, claim or notice by any party to others shall affect or modify any of the terms, 

conditions and obligations contained in the Contract document, and none of the specifications of the 
Contract document shall be held to be waived or modified by reason of any act whatsoever, other than by 
a definitely agreed waiver or modification thereof by Sentech in writing. 

 
8.0 CONTRACT WORKS AREA 
 
 The Contractor shall confine his activities to the Contract Works site, his camp site and access route to 

these sites.  Furthermore, the location of his camp site, including the housing of temporary structures and 
materials and equipment storage area, must be approved of by Sentech’s area representative. 

 
9.0 UTILITIES TO BE PROVIDED BY THE CONTRACTOR / SENTECH 
 
 It is the responsibility of the Contractor, for the duration of the Contract Works, to make provision for the 

following temporary utilities on site, to remove such facilities and to make good the site/s on which the 
temporary utilities were erected. 

 
a) Electricity draw-off points required for execution of the Contract Works, will be supplied by the 

Contractor. 
 
b) Portable water required for execution of the Contract will be supplied by the Contractor. 
 
c) All temporary latrines must be supplied by the Contractor. 
 
d) No accommodation nor site telephone nor any other form of communication is available on site.  

Contractor to provide for these facilities. 
 
10.0 PREVENTION OF FIRES 
 

10.1 No fires shall be made on Sentech property. 
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10.2 No welding operations shall be carried out inside Sentech transmitter buildings without the 
express permission of Sentech’s local representative, in writing. 

 
10.3 All gates on access roads to Sentech transmitter buildings shall be kept closed at all times.  The 

contractor shall be held liable for damage, loss or injury to persons or property, resulting from 
non-compliance with this requirement. 

 
11.0 All work executed on site in terms of this contract shall, over and above compliance with the OSH Act, 

comply with all relevant SABS Standards and be done in accordance with accepted good engineering 
practice. 
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DOCUMENT C  :   FORMS TO BE COMPLETED BY QUOTER 
 
INDEX TO DOCUMENT D:         PAGE 
 
 
FORM 1 : CERTIFICATE OF AUTHORITY FOR SIGNATORY/SIGNATORIES  7  
 
FORM 2 : CERTIFICATE OF QUOTER’S SITE VISIT     8 
 
FORM 3 : CERTIFICATE OF NON-COLLUSIVE TENDER     9 
 
FORM 4 : OCCUPATIONAL HEALTH AND SAFETY CLAUSE   10 
 
 
 
NOTE  : (1) THESE FORMS MUST BE COMPLETED USING BLACK INK. 
 

(2) FAILURE BY THE QUOTER TO COMPLETE AND SIGN ALL FORM NUMBERS 
1-4 INCLUSIVE MAY CAUSE HIS QUOTATION TO BE REJECTED. 
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SENTECH SOC LTD 
 
 

CMEE REFERENCE NO CMEE/ELEC/CP576/TS116 
 

INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT POTGIETERSRUS TRANSMITTER 
STATION 

 
1.0 CERTIFICATE OF AUTHORITY FOR SIGNATORY/SIGNATORIES 
 
 
Signatories for companies must establish their authority by attaching a copy of the relevant resolution of the Board 
of Directors, duly signed and dated. An example is shown below: 
 
 
“ By resolution of the Board of Directors at a meeting on ...........................................................20................ 
 
 
 
at ............................................................................................................................................................................. 
 
 
 
Mr. ........................................................................................................................................................................... 
 
whose signature appears below, has been duly authorized to sign all documents in connection with this  
 
quotation and CMEE reference no . CMEE/ELEC/CP576/TS116 on behalf of ( block capitals ) 
 
 
 
................................................................................................................................................................................. 
 
 
 
SIGNED ON BEHALF OF COMPANY:  ................................................................................................................... 
 
 
 
IN HIS CAPACITY AS:   .................................................................................................................. 
 
 
DATE:     .................................................................................................................. 
 
 
SIGNATURE OF SIGNATORY/SIGNATORIES: ...................................................................................................... 
 
 
      ...................................................................................................... 
 
 
      ...................................................................................................... 
 
 
 
WITNESSES:   1. .................................................................................................................. 
 
 
 
    2. .................................................................................................................. 
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2.0 : CERTIFICATE OF QUOTER’S SITE VISIT. 
 

 
2.1 This is to certify that I, .............................................................................................................................. 
  
 
 representative of ( Quoter ) ...................................................................................................................... 
 
 .................................................................................................................................................................... 
 
 
 of ( address ) ............................................................................................................................................. 
 
 .................................................................................................................................................................... 
 
 .................................................................................................................................................................... 
 
 
 Telephone no: ........................................................................................................................................... 
 
 
 visited and carefully examined the Site on ( date ).................................................................................. 
 
  
 in the company of Sentech representative/s............................................................................................ 
 
 .................................................................................................................................................................... 
 
 having previously studied the contract documents. 
 
 
2.2 I further certify that I have made myself familiar with all local conditions likely to influence the work and 
 the cost thereof, that I am satisfied with the description of the work and the explanations  given by 
 Sentech’s representative and that I fully understand the work to be done, as specified and implied, in the 
 execution of this contract. 
 
 
 
SIGNED ON BEHALF OF QUOTER:  ..................................................................................................................... 

 
 
 

SIGNED ON BEHALF OF THE EMPLOYER:  ........................................................................................................ 
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3.0 : CERTIFICATE OF NON-COLLUSIVE QUOTATION 
=================================================== 
 
I/We certify that this is a bona fide quotation. 
 
I/We also certify that I/we have not done and I/we undertake that I/we shall not do any of the following acts at any 
time before the quotation closing hour and date. 
 
a) Fixed or adjusted the quotation price by, or under, or in accordance with any agreement or arrangement with 

any other person; 
 
b) communicated to a person other than the person calling for these quotations, the quotation price or 

approximate quotation price, except where the confidential disclosure of the approximate quotation price was 
necessary to obtain insurance premium quotations required for the preparation of the quotation; 

 
c) caused or induces any other person to communicate to me/us the quotation price or approximate quotation 

price of any rival Quoter on this contract; 
 
d) entered into any agreement or arrangement with any other person to the effect that he will refrain from quoting 

for this contract, or as to the quotation price to be submitted or the condition on which a quotation is submitted 
nor caused or induced any other person to quotation into any such agreement or arrangement; 

 
e) offered or paid or given or agreed to pay or give any sum of money or valuable consideration directly or 

indirectly to any person for doing or having done or causing or having caused to be done in relation to any 
quotation of proposed quotation for this contract, any act or thing of the sort described above. 

 
In this certificate, the term "person" includes any persons, body of persons or association, whether corporate or not; 
and the term "agreement or arrangement" includes any agreement or arrangement, whether formal or informal and 
whether legally binding or not. 
 
 
 
SIGNED ON BEHALF OF QUOTER ................................................................................ 
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SENTECH SOC LTD 
 

CIVIL, MECHANICAL AND ELECTRICAL ENGINEERING 
 

CMEE REFERENCE NO :-  CMEE/ELEC/CP576/TS116 
 

INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT POTGIETERSRUS 
OCCUPATIONAL HEALTH AND SAFETY ACT CLAUSE 

 
1. PREAMBLE 
 
A. WHEREAS Sentech required the execution of the following: 
 

For the installation of low voltage electrical reticulation at POTGIETERSRUS TX station.  (“the 
work”) 

 
B. AND WHEREAS the contractor undertakes to carry out the work; 
 
C. AND WHEREAS Sentech and the contractor have agreed to regulate the arrangements and 

procedures relating to occupational health and safety in terms of Section 37(2) of the 
Occupational Health and Safety Act, 85 of 2093 (“the Act”), and the regulations thereto and wish 
to record their agreement in writing –  

 
2. HEALTH AND SAFETY 
 

2.1 The contractor undertakes to ensure that he and/or his respective employees, will at all 
times comply with the requirements of the Act and the Regulations thereto. 

 
2.2 The contractor undertakes to acquaint all his employees with all relevant provisions of the 

Act and the Regulations thereto. 
 

2.3 The contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
Sentech from itself being obliged to comply with any of the aforesaid duties, obligations 
and prohibitions relating to the work. 

 
2.4 The contractor shall assume the responsibility in terms of Section 16(1) of the Act.  If the 

contractor delegates any duty in terms of Section 16(2), a copy of such written delegation 
shall immediately be forwarded to Sentech. 

 
2.5 The contractor shall appoint competent employees who shall be trained on any 

occupational health and safety aspect pertinent to them or to the work that is to be 
performed. 

 
2.6 The contractor undertakes to ensure that safe work practices shall be enforced and all 

employees of the contractor shall be made conversant with the content of these practices. 
2.7 No unsafe equipment, machinery and/or articles shall be used on Sentech’s premises. 

3. GENERAL 
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The contractor shall comply with and carry out the following requirements: 
 
3.1 Discipline regarding occupational health and safety shall be strictly enforced. 

 
3.2 Personal protective equipment shall be issued as required and worn by employees at all 

material times. 
 

3.3 The contractor shall advise Sentech of any hazardous or potentially hazardous situation 
that may arise from the work being performed by him. 

 
3.4 The contractor agrees that any duly authorized officials of Sentech shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the 
contractor has complied with his undertakings as set out more fully in clause 2 above, 
which steps may include, but will not be limited to, the right to inspect the site or premises 
occupied by the contractor, or to inspect any appropriate records held by the contractor. 

 
3.5 The contractor shall be obliged to report forthwith to Sentech any investigation, complaint 

or criminal charge which may arise as a consequence of the provisions of the Act and the 
Regulations, pursuant to the work being performed, and shall, on written demand, provide 
full details in writing of such investigation, complaint or criminal charge. 

 
3.6 Sentech hereby obtains an interest in the issue of any formal enquiry conducted in terms 

of Section 32 of the Act into any incident/accident involving the contractor and/or his 
employees. 

 
3.7 All work performed on Sentech’s premises must be performed under the supervision of 

the contractor’s supervisory staff who are trained to understand hazards associated with 
the work being performed on the premises. 

 
4. WARRANTIES AND INDEMNITY 
 

4.1 The contractor warrants that all his employees are covered in terms of the provisions of 
the Compensation for Occupational Injuries and Diseases Act, No 130 of 2093, which 
cover shall remain in force whilst any such employees are in his employ or for the 
duration of this agreement, whichever period is the longest. 

 
4.2 The contractor warrants that he is in possession of the following insurance cover, which 

shall remain in force whilst he and/or his employees are present on Sentech’s premises, 
or which shall remain in force for the duration of his contractual relationship with Sentech, 
whichever period is the longest: 

 
4.2.1 Public liability insurance cover; 

 
4.2.2 Any other insurance cover that will adequately make provision for any possible 

losses and/or claims arising out of the contractor’s and/or his employees acts 
and/or omissions. 

 
4.3 The contractor shall indemnify Sentech and keep it indemnified whilst he and/or his 

employees are present on Sentech’s premises, or for the duration of his contractual 
relationship with Sentech, whichever period is the longest, against all losses and claims 
for injuries or damage, howsoever caused, to any person or property whatsoever, which 
may arise out of or in connection with the work being performed on any of Sentech’s 
premises. 

 
4.4 The Contractor shall indemnify Sentech and hold it harmless whilst the Contractor/its 

employees are in possession of or utilizing a vehicle/vehicles belonging to Sentech.  The 
contractor and/its employees liability under this indemnity will be of force and effect for the 
duration of the contractor’s contractual relationship with Sentech.  The contractor shall 
indemnify Sentech and hold it harmless against all losses, claims for injuries or damage, 
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which the contractor or its employees may sustain as a result of or in connection with the 
use of or possession of Sentech’s vehicle/vehicles. 

 
5. INTEGRATION WITH MAIN AGREEMENT 
 

This agreement forms an integral part of the main agreement entered into by the parties under 
Contract No. CMEE/ELEC/CP576/TS116 and if not complied with by the contractor, may be 
construed as a material breach of the main agreement. 
 

THUS DONE AND SIGNED at __________________________ on this __________  
 
day of ________________________ 2021. 

 
________________________________ 

for and on behalf of SENTECH SOC LTD 
(he being duly authorized thereto) 

AS WITNESSES : 

 

 1.  _______________________________ 

 

 

 2.  _______________________________ 

 
 

THUS DONE AND SIGNED at __________________________ on this __________  
 
day of ________________________ 2021. 

________________________________ 
for and on behalf of the contractor 
(he being duly authorized thereto) 

 

AS WITNESSES : 

 

 1.  _______________________________ 

 

 

 2.  _______________________________ 
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SENTECH SOC LTD 
 

CMEE REFERENCE NO : CMEE/ELEC/CP576/TS116 
 

INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT POTGIETERSRUS TRANSMITTER 
STATION 

 
DOCUMENT D : SCOPE OF WORKS 

 
The scope of this project is for the installation of a second standby generator complete with control panel, cable 
trays cables, associated equipment and change-over panel. Contractor to take note that the installation will take 
place in two phases. Contractor must allow for an additional trip and overtime as the change-over will happen at 
midnight or in the early hours of the morning. The second STG will be completed and commissioned before the first 
STG installation will be revised.  
 
STG Room Old FM Building 
 
1. Sentech will design, manufacture, supply and deliver a change-over panel to site. 

 
2. Contractor to assist with the rigging and positioning of the change-over panel. 

 
3. The STG contactor will supply deliver and install a new Standby Generator control panel and a 2nd Standby 

generator (STG). 
 

4. Contractor to assist with the rigging and positioning of the newly supplied STG control panel, as indicated on 
all drawings. 

 
5. Contractor to work in close co-operation with Sentech staff and standby generator installation team to 

minimise down time and installation time. 
 

6. Both standby generators will be commissioned and in and operational state before the change-over system 
will be installed and commissioned.  

 
7. After the positioning of the 2nd STG control panel and change-over panel. 
 
8. Install a new 228mm wide medium duty cable tray from the newly installed STG control panel no. 2 to the 

newly installed STG, as indicated on Drg. No. T11600/E/004. 
 

9. Install a new 228mm wide medium duty cable tray dropper from the newly installed cable tray to the trench, 
as indicated on Drg. No. T11600/E/004. 

 
10. All Cable trays to be supported from the roof and properly secured to the floor and trench with 40mm x 40mm 

unistrut. 
 

11. Cut the trench checkered plate to suit the 228mm wide medium duty cable tray at the trench. 
 

12. Contractor to assist the standby generator team to strap the control cables between the control panel and the 
standby generator as well as the cables between the two control panels and change-over panel (± 12 
Cables). 

 
13. Purchase, supply and install 2 x 32 A 3-pole CBI type SF1-G3 circuit breakers in the Old FM Building Main 

DB (Top, & Bottom Rows). 
 

14. Label the “top row” circuit breaker “Auxiliary Supply STG No. 1” 
 

15. Label the “top row” circuit breaker “Auxiliary Supply STG No. 2” 
 

16. Install 6mm² panel wire tails (Red, White, Blue) from the busbars of the Old FM Building Main DB to the 
newly installed circuit breakers. 

 
17. Install a new 6mm²-4 Core PVC SWA PVC Cable and a 6mm² green earth conductor from the newly installed 

circuit breaker (Top Row) to the existing STG No. 1 control panel (Auxiliary supply). 
 

18. Install a new 6mm²-4 Core PVC SWA PVC Cable and a 6mm² green earth conductor from the newly installed 
circuit breaker (Bottom Row) to the newly installed STG No. 2 control panel (Auxiliary supply). 
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19. Install new 2 x 150mm² - 4 core PVC SWA PVC cables and 2 x 150mm² bare copper earth conductors in 

parallel with from the newly installed standby generator (STG 2) to the newly installed change-over panel 
circuit breaker.  

 
20. Contractor to take extreme measures not to damage the existing power cables between the FM Building and 

the TV building. 
 

21. Unearth and break the concrete over the existing STG supply cables from the Old FM Building to the TV 
building along the existing route of the existing supply cable. 

 
22. Ensure not to damage the existing supply cables. 

 
23. Ensure that the trench is at least 500mm deep and free from rocks that may damage the cables. 
 
24. Install 3 x 150mm² bare copper earth conductors from the change-over panel to Main DB in the excavated 

trench. 
 
25. Install a new 2,5mm² - 7 Core PVC SWA PVC cable from STG No. 2 control panel to the Main DB in the TV 

Building (Change-over feedback). 
 

26. Install a new 2,5mm² - 7 Core PVC SWA PVC cable from STG No. 2 control panel to the Main DB in the TV 
Building (Change-over Command). 

 
27. Install a new 2,5mm² - 4 Core PVC SWA PVC cable from the Main DB in the TV Building to the newly 

installed standby generator control panel for Mains Sensing STG 1. 
 

28. Install a new 2,5mm² - 4 Core PVC SWA PVC cable from the Main DB in the TV Building to the newly 
installed standby generator control panel for Mains Sensing STG 2. 

 
29. Contractor to purchase supply and cover the exposed cables in the trench with river sand the entire length of 

the cable between the Old FM Building and the TV Building. 
 

30. The standby generator contractor will now commission the second standby generator. 
 

31. Once the commissioning is done. 
 

32. Disconnect and remove the 6mm²-4 Core PVC SWA PVC Cable between the Main DB and the Existing STG 
control panel No. 1 (auxiliary supply). 

 
33. Purchase supply and Install 2 x Schneider Electric 20 A 3-Pole circuit breakers (Cat. No. A9F64320). 

 
34. Remove and replace the existing M&G Circuit breakers on the Main DB (circuit no’s. 2 & 3) with the newly 

supplied circuit breakers. 
 

35. Label the circuit breakers “Mains Sensing STG 1” (CCT 2) and “Mains Sensing STG 2” (CCT 3) on the Main 
DB. 

 
36. Connect the mains sensing cables between control panels 1 & 2 to the newly installed circuit beakers on the 

Main DB.  
 
37. Disconnect and remove the existing 3 x 150mm² -4 Core PVC SWA PVC cables and 3 x 150mm² copper 

earth conductors between the existing STG No. 1 and the existing STG No. 1 control panel. 
 

38. Install 2 x 150mm²-4 Core PVC SWA PVC Cable from STG No. 1 to the newly installed change-over panel. 
 

39. Remove the existing 3 x 150mm² -4 Core PVC SWA PVC cables between the existing STG No. 1 control 
panel and the existing Main DB in the TV Building at STG No. 1. 

 
40. Re-gland and re-terminate the removed 3 x 150mm²- 4 core PVC SWA PVC cables from STG No. 1 and 

install to the newly installed change-over panel. 
 
41. Install a new 2,5mm² - 7 Core PVC SWA PVC cable from STG No. 1 Control panel to the Change-over panel 

. 
 



Page 15 

42. Install a new 2,5mm² - 7 Core PVC SWA PVC cable from the newly installed STG No. 2 control panel to the 
Change-over panel. 

 
43. After the commissioning of the system remove the bridge piece between terminals 21 & 22 on the Main DB. 

 
44. Once the commissioning is done and accepted of both STG’s and change-over panel. 

 
45. Cut the trench checkered plate at the STG control panel no. 1 and change-over panel to suit the STG panel 

and change-over panel over the trench. 
 

Earthing 
 

46. Install 25 x 3mm bare copper tape from the earth strap on the newly installed cable tray from the trench to 
the newly installed STG No. 2 control panel. 

 
47. Install 25 x 3mm bare copper tape from the earth strap in the trench to the newly installed STG No. 2 base 

frame. 
 

48. Install a 70mm² flexible jumper between the base frame and the sub fame of the STG No. 1. 
 

49. Install a 70mm² flexible jumper between the base frame and the sub fame of the STG No. 2. 
 

50. Install 25 x 3mm bare copper tape from the earth strap in the trench to the existing STG No. 1 
 
51. Install 25 x 3mm bare copper tape from the earth strap in the trench to STG No. 1 Control panel. 
 
52. Install 25 x 3mm bare copper tape from the earth strap in the trench to the newly installed STG No. 2 control 

panel. 
 

53. Install 25 x 3mm bare copper tape from the earth strap in the trench to the newly installed Change-over 
panel. 

 
54. Tin all bolted connections between copper and steel over full contact area (minimum 25mm x 50mm 

rectangle) with 40/60 solder. 
 

55. Use copper-flow welding rods for joining copper-to-copper connections. 
 
General 

 
1. Contractor to include a R 40 000,00 Contingency for additional requirements and installation work. This 

amount must be specified separately in the breakdown of the quotation and will be managed by the project 
engineer. 
 

2. Contractor to compile supply and issue a safety file. The safety file must be approved well in advance 
before work may commence on site. 
 

3. All equipment to be connected and checked for rotation. 
 

4. All holes through walls where cable trays pass through to be closed off with fire stoping material. 
 

5. All cable tray, droppers, riser’s cantilevers, etc. to be powder coated Electric orange unless otherwise 
stated. 
 

6. Contractor to include own accommodation in quotation as no sleeping on site is permitted. 
 

7. Contractor to take note that there is no water on site (Contractor to supply own drinking water). 
 

8. Contractor to supply own chemical toilet as there is now water on site and the septic tank is very small and 
will not be able to accommodate all the contractors on site. 
 

9. Contractor must work in close corporation with transmitter installation team and local Sentech staff. 
 

10. 25 x 3mm bare copper tape to be installed from existing cable tray and trenches along all newly installed 
trays. 
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11. Install 25 x 3mm bare copper tape connections from main tapes in cable trays to all new equipment racks, 
frames and STG’s. 
 

12. Use copper-flow welding rods for joining copper-to-copper connections.  Tin all bolted connections between 
copper and steel over full contact area (minimum 50mm x 50mm square) with 40/60 solder. 
 

13. All work areas to be cleaned up and left in a tidy condition. 
 

14. All waste materials to be suitably disposed of, and not left strewn about site. 
 

15. Project Engineer to be given suitable advance notice to attend to commissioning prior to contractor leaving 
site. 
 

16. All snag list work to be carried out before Contractor vacates site. 
 

17. Contractor to issue a schedule of works in order to arrange simultaneous installations for STG contractor, 
etc. 
 

18. Contractor to issue Certificate of Compliance to Electrical Designer upon completion of works. 
 

19. Project Engineer to be given suitable advance notice to attend to commissioning prior to contractor leaving 
site.  All snag list work to be carried out before Contractor vacates site. 
 

20. Contractor to issue a schedule of works in order to give required notice and obtain permission to cut 
transmission services as and when required. 

 
Schedule of Drawings issued 
 
T116/00/E/003 Equipment Layout Old FM Building. 
T116/00/E/004 Cable Tray Layout.  
T116/00/E/201 Main DB Single Line Diagram. 
T116/00/E/202 Main DB General Arrangement.  
T116/00/E/213 Old FM Building Single Line Diagram.  
T116/00/E/214 Old FM Building DB General Arrangement.  
T116/00/E/216 Change-over Panel Single Line Diagram.  
T116/00/E/217 Change-over Panel General Arrangement.  
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SENTECH SOC LTD 

 
CIVIL, MECHANICAL AND ELECTRICAL ENGINEERING 

 
CMEE REFERENCE NO :- CMEE/ELEC/CP576/TS116 

 
INSTALLATION OF LOW VOLTAGE ELECTRICAL RETICULATION AT: POTGIETERSRUS TRANSMITTER 

STATION 
 

DOCUMENT E 
 

FORM OF AGREEMENT 
 
Sentech SOC Ltd 
Sender Technology Park 
Radiokop 
Honeydew 
 
 
Sirs, 
 
1. Having examined all the Documents as listed in the Contents to this quotation Enquiry on Page 2 of this 

document as well as any addenda subsequently issued, I/we the undersigned submit herewith our Contract 
Price, based on the scheduled rates submitted, for the execution of the Contract Works in accordance with 
the provisions of this Quotation Enquiry for the sum of : 
………………...................…............………………………………………………………………………….….. 
 
(R…........................……….). Priced bill of quantities to be attached. 

 
2. I/We acknowledge that all the certificates and forms included in this document for completion by the Quoter 

have been fully completed by me/us and form part of my/our quotation. 
 
3. If my/our Quotation Price is accepted by Sentech, this Form of Agreement, together with the Letter of 
 Acceptance from Sentech shall constitute a binding Contract between us and shall be deemed for all 
 purposes to be the Contract Agreement. 

 
4. I/We understand that you are not bound to accept the lowest or any quotation you may receive. 
 
5. I/We choose domicilium et executandi at  
 
 .................................................................................................................................................................... 
 
 .................................................................................................................................................................... 

 
in the Republic of South Africa. 

 
 
Yours faithfully 
 
SIGNED ON BEHALF OF QUOTER : ….......................................……………………………................................ 
 
 
NAME OF SIGNATORY (IN CAPITALS): ......................................……………………...............................…. 
 
DATED THIS ………….……………….…. DAY OF ……..……………………………………… 20……………..………. 
 
 
ON BEHALF OF : ………………………………………………………………..…………………………………… 
 
ADDRESS : .......................................................................………………………………………………. 
 
TEL. NO. : …………………………………………………………………………………………………….. 
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WITNESS 1 : 
 
SIGNATURE  : ……………………………………………………………………………………………………. 
 
 
NAME (IN CAPITALS) : ……………………………………………………………………………………………………. 
 
 
WITNESS 2: 
 
SIGNATURE  : ……………………………………………………………………………………………………. 
 
 
NAME (IN CAPITALS) : ……………………………………………………………………………………………………. 


