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SCOPE OF WORK PURCHASER’S GOODS INFORMATION

Scope of Works for the upgrade of Fire protection system at STP Campus

Background

Sender Technology Park (STP), is based at 2 Octave Street, Radiokop Extension 3, Honeydew. The intention
of this project is to upgrade and increase the Municipal water supply, increase the internal fire hydrant system
and to provide a dedicated water storage system to enable STP to undertake fire protection of the entire facilities
in the complex.

The existing fire hydrant system does not meet the requirements of the National Building Regulations. The
Municipal water supply to the entire complex is also insufficient to meet the requirements of the National Building
Regulation.

a. The Professional Engineer will be required to: -

i. Inspect the site and identify the requirements to upgrade the main water supply to Sentech ii.
Undertake and complete the design of the water supply upgrade including drawings and
specifications,

iii. Submit the design and drawings to the City of Johannesburg Water (COJ), for approval.

iv. Compile tender documentation for the appointment of a contractor to execute the installation
works

V. On receipt of COJ approval, oversee the installation of water supply upgrade including all civil
works,

Vi. Signoff on completion of the works including the submission of as-built drawings to Sentech

and the City of Johannesburg.

Vil The water supply must include all fittings, a non-return valve, stainless steel inline strainer,
and a water meter, to allow for the connection to a dedicated fire reticulation system.

Fee and Disbursement breakdown

=

The value of all services will be included in the total value of works on which fees will be based.

For the evaluation of this bid, an assumption is made that the total estimated upgrade of Fire protection
system at STP Campus will be R3 000 000,00

The fee payment structure will be as per the Engineering Council of South Africa guidelines, Fees
applicable on Project Cost-Based Fees.

The fee and disbursement proposal is to be broken down to indicate all the services, activities, and
disbursements proposed for the Mechanical consultancy and all the members of their team.

The Overall Fee and Disbursement table depicted below can be used (and expanded) to detail all applicable
fees and disbursements.

The Overall Fee and Disbursement table should be supplemented with additional tables depicting the
breakdown of fees and disbursements as applicable to the work stage 1 to 6 and in line with the Scope of
Services.

It is understood that an appointment will be made based on the estimated cost of work and that the
appointment fee will be adjusted in line with the final cost of works. It is also understood that certain
additional services will be based on a time and cost basis and will be fixed at the time of appointment.



To note:

+ Bidders to take note STP (Sender Technology Park) is rated alongside the
National Key Point guidelines and certain measures will apply to this bid.

FEE CALCULATION TO BE BASED ON LATEST GAZETTED FEE GUIDELINES TABLE

(Detailed fee calculation to be submitted.)

Task schedule for work in the Task

FEE PERCENTAGE - cumulative

guidelines

Item Description of service
number To comply with standard set out in ECSA

% allocated

Tendered Fee amount

1 STAGE 01 -
Inception

2 STAGE 02
- Concept & Viability

3 STAGE 03

- Design development

4 STAGE 04

- Documentation & Procurement

5 STAGE 05

- Construction

6 Stage 06

- Final account & Close out

A. SUB-TOTAL OF TENDERED FEE excluding VAT

B. DISBURSEMENTS

C. SUB-TOTALO02=A+B

TOTAL EXCLUDING VAT

PAGE)

TOTAL INCLUDING VAT (TO BE CARRIED TO OFFER

Notes to tenderers:




All values are subject to change (increase or decrease) depending on the requirements of the project.
However the fee calculation submitted by the tenderers on tendering will determine the

fee due. The calculation method including the version of the fee scales applied at the time of tendering, as
well as any percentage discounts are to remain fixed irrespective of an increase or decrease in Project
value.

Fees must include standard disbursements such as typing, drawings, reproduction, copying, binding of
documents, telephonic / electronic and facsimile communications, courier, local travel and accommodation,
etc.

Fees for consultation work required to produce deliverables and obtain approvals thereof are deemed to be
included in the price (this also includes consultation work required to make revisions, resubmissions,
updated presentations, etc. following feedback received from the relevant approving authorities).



Annexure 1

Schedule of completed projects

Project description Year Client Project Value Professional fee Completion month &
year




