
PRICING DATA Price List   

The purposes of evaluation; Sentech request bidders to use RoE of  R15,00 - 
$1,00 for evaluation purposes. Bidders must clearly indicate in their quote the 
line items that have an RoE impact. 

Provisional and General 

 

# 

Description 

NOTE: All items to be designed, supplied, installed & 

commissioned as applicable. Items not covered by the schedule 

must be listed below. If quantities are zero, then provide rates 

only. 

Unit Qty R/Unit R Total 

      
1 CONTRACTORS FIXED CHARGES     

      
1.1 Design, documentation & professional certification Item 1   

      
1.2 Transport & logistics to site Item 1   

      
1.3 Establishment of construction site facilities Item 1   

      
1.4 Site inspection before contract commences Item 1   

      
1.5 Compliance with OHSACT requirements Item 1   

      
1.6 Compliance with Environmental requirements Item 1   

      
1.7 Factory acceptance tests for Inverters only in South Africa Item 1   

      
1.8 Site acceptance tests Item 1   

      
1.9 Testing & commissioning  Item 1   

      
1.10 Preparation of 4 sets of O&M manuals plus electronic version Item 1   

      
1.11 Operation and management training of Employer staff (1 day) Item 1   

      
1.12 Operation and management contract (12 months from Final 

completion)) 
Item 1   

      
1.13 

Cost of disposal at the end of the plant's 25 years lifespan (at 

today's prices)     

      
1.14 Cost of remediation of the site at end of life (at today’s price)     

      
1.15 Risk assessment and report for lightning protection design Item 1   

      
1.16 Performance guarantee item    
      

1.17 Public Liability risk insurance item 1   
      
      

2 CONTRACTORS TIME RELATED ITEMS     
      



# 

Description 

NOTE: All items to be designed, supplied, installed & 

commissioned as applicable. Items not covered by the schedule 

must be listed below. If quantities are zero, then provide rates 

only. 

Unit Qty R/Unit R Total 

2.1 Contractual requirements Item 1   
      

2.2 Operation/maintenance of facilities/site Item 1   
      

2.3 Project Management & Works Supervision Item 1   
      

2.4 HSE Supervision Item 1   
      

2.5 Accommodation Item 1   
      

2.6 Company and Head Office overhead costs Item 1   
      

3 
All other items deemed necessary to complete the works. 

(Specify): 

    

      
3.1      
3.2      
      

     Total excluding VAT carried forward  

 

 

PV Plant 

 

# 

Description 

NOTE: all items to be designed, supplied, installed & 

commissioned as applicable. Items not covered by the schedule 

must be listed below. If quantities are zero, then provide rates 

only. Rates must be supplied with site conditions in  mind and as 

per the requirements in the scope of works 

Unit Qty R/Unit R Total 

      

1 PV PLANT     

      

1.1 Site clearance sum    

      

1.2 Plant related Civil Works  sum 1   

      

1.3.1 Supply: Photovoltaic modules QTY    

      

1.3.2 Install: Photovoltaic modules sum 1   

      

1.4.1 Supply: Array Structure sum 1   

      

1.4.2 Install: Array Structure sum 1   

      

1.5.1 Supply: Inverters Qty    

      

1.5.2 Install: Inverters sum 1   



# 

Description 

NOTE: all items to be designed, supplied, installed & 

commissioned as applicable. Items not covered by the schedule 

must be listed below. If quantities are zero, then provide rates 

only. Rates must be supplied with site conditions in  mind and as 

per the requirements in the scope of works 

Unit Qty R/Unit R Total 

      

1.6.1 Supply: DC works and cabling sum 1   

      

1.6.2 Install DC works and cabling sum 1   

      

1.7.1 Supply: AC reticulation sum 1   

      

1.7.2 Install: AC reticulation sum 1   

      

1.7.3 Supply AC DB as required at all relevant POC’s (Incl SPD’s) sum 1   

      

1.7.4 Install AC DB as required at all relevant POC’s sum 1   

      

1.8.1 Supply: Earthing and bonding system sum 1   

      

1.8.2 Install: Earthing and bonding system sum 1   

      

1.9.1 Supply: Lightning protection system sum 1   

      

1.9.2 Install: Lightning protection system sum 1   

      

1.10.

1 

Supply: Control and management system sum 1   

      

1.10.

2 

Install: Control and management system sum 1   

      

1.11 Supply: Monitoring meter and CT’s for the prevention of feeding 

onto the grid 
sum 1   

      

1.12 
Install: Monitoring meter and CT’s for the prevention of feeding onto 

the grid 
sum 1 

  

      

1.13 Supply: Control for diesel saving when generator is running sum 1   

      

1.14 Install: Control for diesel saving when generator is running sum 1   

      

1.15 Labelling and notices sum 1   

      

1.16 Spare PV Modules each 5   

      

1.17 Rigging of materials  each 1   

      

1.18 System monitoring licence for lifespan of PV system (25 years) each 1   

      

1.19 Washing of entire system panels at least once off during 12-month 

maintenance period (P90 to be considered) 

each 1   

      

1.20 Supply of materials for the provision of water points each    

      

1.21 Installation of water points each    



# 

Description 

NOTE: all items to be designed, supplied, installed & 

commissioned as applicable. Items not covered by the schedule 

must be listed below. If quantities are zero, then provide rates 

only. Rates must be supplied with site conditions in  mind and as 

per the requirements in the scope of works 

Unit Qty R/Unit R Total 

      

1.22 Supply: 19mm crushed stone for under entire PV structure sum    

      

1.23 Install: 19mm crushed stone under  entire PV structure sum    

      

1.24 Supply: clearvu with spikes on top (or similar)  fence around the PV 

installation (i.e. high security level), minimum height to be 2,2m from 

ground level. 

sum    

      

1.25 Install: Clearvu (or similar)  fence around the PV installation sum    

      

1.26 Supply: electric fence with energizer (4 wire) sum    

      

1.27 Install: electric fence with energizer (4 wire) sum    

      

1.28 Supply: Razor Wire Barbed Tape Concertina sum    

      

1.29 Install: Razor Wire Barbed Tape Concertina sum    

      

2 All other items deemed necessary to complete the works. 

(Specify): 

    

      

2.1  All equipment and materials linked to ROE needs to be priced 

based on R15.00 to 1$ US. Please specify items linked to ROE and 

the corresponding value based on R15.00 to 1$ US 

    

2.2      

      

      

     Total excluding VAT carried forward  

 

 

Total 

 

Total Description 
  

Total 

     

A PROVISIONAL AND GENERAL 
   

     

     

B PV PLANT 
   

     

     

1 SUB TOTAL 1 (Items A + B) 
   

     

      

2 PROVISIONAL SUM ITEMS 
    

      

2.1 SCADA integration   
R30 000 



Total Description 
  

Total 

2.2    
  

2.3    
    

     

2.4 ADD TOTAL OF PROVISIONAL SUM ITEMS (Items 2.1 to 2.2) 
 

  

     

     

2.5 ADD CONTRACTOR'S MARK-UP ON TOTAL OF PROVISIONAL SUM (Item 2.4)    

     

     

3 SUB TOTAL 2 (Items 1 + 2.4 + 2.5) 
   

     

     

4 SUB TOTAL 3 (Items 3 + 4) 
   

     

5 
CONTINGENCY AMOUNT 5%    

     

6 
ADD 15 % VAT    

     

7 TENDER TOTAL INCLUDING VAT (Items 5 + 6) 
   

     

 

 

 


