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REQUEST FOR QUOTATION 
 

SENTECH INVITES SUPPLIERS FOR: 
 

Project title: BO8 Madibogo Fencing 

Quotation or Proposal no: 6000001001 

RFQ Issue date: 06 September 2022 

Closing date: 26.September 2022 

Site Briefing: 22 September 2022 

Time: 10:00 

Location: 
Madibogo (Northwest Province), outside Ratlou Community Health 

Centre on R507. 

 

 
Bidders must note that most of Sentech sites are situated on the 

mountains, therefore it is essential that they use 4 x 4 
vehicles to access the site. 

Closing time: 12h00 Validity period:     30     days 

 

You are invited to provide a quote to deliver the goods, services or works defined in the Scope of 
Work. 
 

QUOTATIONS OR PROPOSALS TO BE RETURNED TO: 

Quotations 
Administrator  

Zanele Zulu 

Telephone no: 011 471 4000 

E-mail: Quotations6@sentech.co.za 

 

 
Form of Offer and Acceptance 
 

Offer 
 

The Employer, identif ied in the Acceptance signature block, has solicited of fers t o enter into a contract for 

the services as stated in the RFQ: Scope of  Work 
 

The Service Providers, identif ied in the Offer signature block, has examined the documents listed in the 
RFQ and addenda thereto as listed in the Returnable Schedules, and by submitting this Of fer has accepted 
the Conditions of  this RFQ. 
 

By the representative of  the Service Provider, deemed to be duly authorised, signing this part of  this Form 
of  Of fer and Acceptance the Service Provider of fers to perform all of  the obligations and liabilities of  the 

RFQ under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of  contract identif ied in the 
RFQ.  

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
…………………………………………………………………………..…………………………………………………..  
 
………………………………………………………………………………………………………………….……….Rand;  
 
R…………………………………………………(in figures)  
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THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 
 

 
This Of fer may be accepted by the Employer by signing the Acceptance part of  this Form of  Of fer and 
Acceptance and returning one copy of  this document including the Schedule of  Deviations (if  any) to the 

Service Provider before the end of  the period of  validity stated in the RFQ, or other period as agreed. 

 
 
 

 
 
Signature(s) 

 

   

Name(s) 
 

   

Capacity 
 

   

For the 

tenderer: 
 

 

 
Name & 

signature of  
witness 

(Insert name and address of organisation)   
 

Date 

 

 

Acceptance 

By signing this part of  this Form of  Of fer and Acceptance, the Employer identif ied below accepts the Service 

Providers Of fer.  In consideration thereof , the Employer shall pay the Service Provider the amount due in 
accordance with the conditions of  the RFQ.  Acceptance of  the Service Providers Of fer shall form an agreement 
between the Employer and the Service Provider upon the terms and conditions contained in this RFQ. 

Deviations f rom and amendments to the documents listed in the RFQ and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of  the Offer agreed by the Service Provider and the 

Employer during this process of  of fer and acceptance, are contained in the Schedule of  Deviations attached to 
and forming part of  this Form of Offer and Acceptance.  No amendments to or deviations f rom said documents are 
valid unless contained in this Schedule.  

The Service Provider shall within two days of  receiving a completed copy of  this agreement, including the Schedule 
of  Deviations (if  any), contact the Employer’s agent to arrange the delivery of  any securities, bonds, guarantees, 

proof  of  insurance and any other documentation to be provided in terms of  the conditions of  contract identif ied in 
the RFQ. Failure to fulf il any of  these obligations in accordance with those terms shall constitute a repudiation of  
this agreement. 

Notwithstanding anything contained herein, this agreement comes into ef fect on the date when the Service 
Provider receives one fully completed original copy of this document, including the Schedule of  Deviations (if  any).   

 
 

Signature(s) 

 

   

Name(s)  
 

  

Capacity 
 

   

for the 

Employer 
 

 

 
Name & 

signature of  
witness 

(Insert name and address of organisation)   
 

Date 
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RFQ Data 
 

1. ADMINISTRATIVE RESPONSIVENESS CRITERIA 

Suppliers are required to ensure that they meet all the Administrative Responsiveness Criteria. Suppliers 

that do not meet all the Administrative Responsive Criteria may not be awarded this Quote.  It is the service 

provider’s responsibility to ensure that Sentech is in possession of  a valid and original tax clearance 

certif icate and a valid B-BBEE Certif icate at the time of  of fer closure. 

1.1.  Supplier’s providing quotations must be registered on the Sentech Supplier Database.  

1.2.  Quotations must be in a Company Letterhead. 

1.3. Quotations or Proposals must be received on or before the closing date and time specif ied on the 

Call for Quotation or Proposal document. 

1.4. Quotations or Proposals must be fully completed and signed in BLACK ink. 

1.5. Quotations must be submitted via Email. 

1.6. The Tenderer undertakes to the Purchaser that it will treat as conf idential the terms of  this RFQ 
together with all the Purchaser's conf idential information and will not disclose such conf idential 
information to any person, f irm or company (other than to its auditors and other professional advisers) 

or to the media, and will not use such conf idential information other than for the purposes of  this RFQ, 
subject always to any prior specif ic authorisation in writing by the Purchaser to such disclosure or 

use." 

 

2. EVALUATION CRITERIA 

The evaluation criteria are stipulated in Section 5. It is the Suppliers responsibility to ensure that it has 

responded to the evaluation criteria. Failure to meet the evaluation criteria may result in the Supplier being 

disqualif ied f rom being appointed. Suppliers must ensure that they have included all supporting 

documentation, especially the documentation that may be required to support the response to the 

evaluation criteria. 

 

3. BRIEFING SESSION 

Complusory 

 

4. RFQ EVALUATION METHOD 

This RFQ will be evaluated as described in the table below. 
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Evaluation Method  1. Stage 1 – Administrative Responsiveness Evaluation 

All the Quotations will be evaluated against the Administrative 

responsiveness requirements as set out in section 2 of the RFQ Data. 

2. Stage 2 – Mandatory Evaluation Criteria 

Proposals that are administratively responsive will be evaluated against the 

Mandatory Evaluation Criteria. Suppliers must COMPLY FULLY with all the 

Mandatory evaluation criteria in-order to be evaluated further. 

3. Stage 3 – Functional Evaluation Criteria 

The proposals that COMPLY with the Mandatory evaluation criteria be 

evaluated against the Functional Criteria. Suppliers meeting the minimum 

requirement will be evaluated further. 

4. Stage 4 – Price and Preference 

Suppliers with the lowest Price offered will score the highest points. Only 

Suppliers that submit a valid B-BBEE Certificate can claim preference points in 

line with the 80/20 

Suppliers with the highest number of points will be recommended for the award of this 

quotation, unless there are compelling and justifiable reasons not to do so. 

 

 

5. Evaluation of Price and Preference 

The Service Provider will be evaluated on a points system for Price and Preference as per Preferential 

Procurement Framework Act of  2000 (Act 5 of  2000). 

 

5.1. Mandatory Evaluation Criteria 

Mandatory Criteria Proof Required 

Minimum CIDB grading of 1SQ  Attach CIDB certif icate 

Valid Letter of Good Standing (COID Valid Letter of Good Standing from 
the Department of Labour or RMA or 
FEM 

 

5.2. Functional Evaluation Criteria 

Functional criteria Proof required Maximum points 
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5.3. The price / preference weighting applicable for RFQ are as follows: 

Price / Preference Points 
 

Preference: 20 

Price: 80  

Total must equal: 100 

 

5.4. Preference Point allocation – 80/20 

80/20 point scoring system 

Preference: 20 Points Price: 80 points 
Other:  B-BBEE Status Level Contributor  

B-BBEE Level  Number of Points Price: 100 % (of 80) 

1 20 Quality / 
Functionality: 

0 % (of 80) 

2 18  

3 14  

4 12  

5 8  

6 6  

7 4  

8 2  

Non-Compliant contributor 0  

 Total must equal: 100% (of 80) 

 

 

 

5.5. Price Calculation 80/20 

The following formula will be used to calculate the points for price.  

 

Ps=  80  1- (Pt – Pmin) 

 Pmin 

 

Where: 

Ps  = Points scored for price of  bid under consideration 

Pt  = Rand value of  bid under consideration 

Pmin   = Rand value of  lowest acceptable bid 
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6. SCOPE OF WORK 

SCOPE OF WORKS: INSTALLATION OF A NEW PERIMETER PALISADE FENCING AND GATE AT BO8 
MADIBOGO SITE WITHIN THE WESTERN REGION OPERATIONS; VRYBURG OC JURISDICTION.  
 

 

1. SCOPE OF WORKS 

 

1.1 Remove existing fence and gate. 

1.2 Install new fence and gate with razor wire at the top around the mast structure.  

 

 

2. WORK SPECIFICATION AND METHOD STATEMENT 

 
 
2.1 INSTALL NEW STEEL PALISADE FENCE AND GATE AS PER SPECIFICATIONS BELOW 

 

• Install new 168m long 2.4m high HOT DIPPED GALVANISED STEEL PALISADE FENCE AND 

4m DOUBLE GATE as per material description below.  

 

• PALES 

o Splayed, 50mm x 50mm equal angle wide Pales X 4mm thick rolled formed with 

stif fening centre rib. 

 
 

• HORIZONTAL BEARERS 

o 50mm x 50mm x 4mm equal angle Standard Bearers.  

o Punched to locate pales @ 170mm centre to centre with a 13mm diameter hole.  

o Pales should be bolted with 12mm Zinc Plated Cup Square bolts and Snapnuts  

o Bearer ends should be punched with a 13mm diameter slot for easy bolt location & 

assembly. 

• POSTS 

o 76 x 76 x 3mm Posts with a welded Post cap.  

 

• BRACKETS 

o 76mm 90⁰ Post Brackets 

o 76mm 180⁰ Post Brackets 

o 76mm End Brackets 

 

• BOLTS  

o 12mm Zinc Plated Cup Square bolts and Snapnuts.  

 

• Y BRACKETS 

o Each post is to have 500mm Y bracket bolted to the top of  each post.  

o Brackets to be drilled to carry 6 straining wires for razor coil.  
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• RAZOR COIL 

o 450mm galvanised razor coil is to run continuously above the top fence and must be 

attached to 6 x fully galvanised straining wires for razor coil.  

 

• PANELS 

o Panels are to be made of  3m panels with a centre support in the middle, except where 

panels are less that 3m in length. 

 

• GATE 

o Gate to be 4m double gate 2.4m high Palisade type as per fence.  

 

• BASE OF FENCE AND GATE 

o Measures must be provided that fence cannot be burrowed under by means of  spikes or 

concrete barrier. 
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3. CONTRACTUAL NOTES 

 

3.1 All work should be done according to these specifications (contractors are more than welcome 
to give their inputs for alternative specifications during the site inspection meeting).  

 

3.2 All other questions, queries, information required should be directed to Supply Chain Officer 
who is responsible for sending the Request For Quotations.  

 

3.3 Quotations should be as detailed as possible and can be presented in the contractor’s usual  
way of providing quotations. 

 

3.4 Quotations should include all costs for P&G’s, labour, material or any other costs that the 
contractor deems necessary to complete the works successfully.  

 

3.5 All pricing should be VAT exclusive (contractor to add Vat at Total Costs).  
 
3.6 The successful contractor to do the works is to provide a safety file that will be approved by 

SENTECH SOC limited safety specialist before the works can commence on site. The 
successful contractor will also be required to sign SEC.37.2, to be handed after the 
adjudication of contract. The file will be required to be approved by the safety specialist within 

two weeks of receipt of purchase order failure of which, would result in the purchase order 
being cancelled. 

 

3.7 All payments are strictly 30 days from the date of statement or invoice.  
 
3.8 A compulsory site inspection meeting will need to be held on site.  

 
3.9 The successful contractor is required to provide their own water and ablution facilities on site.   
 

3.10 The successful contractor must take into consideration the Flora and Fauna is not disturbed 
or destroyed during the works. 

 

3.11 The successful contractor needs to note that the site is on the mountain and the area is a 
relatively rocky area. 

 

3.12 Bidders must note that most of Sentech sites are situated on the mountains, therefore it is 
essential that they use 4 x 4 vehicles to access the site. 

 

3.13 Bidders are to meet with Sentech representatives at Madibogo (Northwest Province), outside 
Ratlou Community Health Centre on R507. 

 

 Time to meet at the junction will be 10H00, then we will proceed to site from there. Please note 
that late arrivals at the said junction or site will not be considered.  
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4 DESIGN and DRAWINGS 
 
The Contractor shall be responsible for the design and safety of  all temporary formwork, support work and 

scaf folding required during construction. 
 
The Employer retains the right to issue additional specif ications during the progress of  the works.  

 
The Contractor must bring all cases of  ambiguity or discrepancy to the attention of  Sentech before he/s he 
proceeds with the various works. 

 
Sentech shall issue instructions to the Contractor which determine what work is to be executed.  
 

 

5 CONSTRUCTION 
 
Standard Specification 

 
SANS 2001-CSI, SANS 121, SANS 50025 are the applicable SANS specif ication for this contract. These 

documents are not issued with this document. 
 
Inclement Weather 

 
Contractors are expected to take any possible inclement weather delays into account when submitting 
quotations. Contractors shall satisfy themselves through their own local knowledge/investigation as to 
rainfall/temperature data when compiling their quotation. 

 
Utilities on Site 
 

The Contractor shall make provision for toilet facilities for his workforce, for the duration of  the works, by means 
of  the supply, daily cleaning and removal on completion of  suitable chemical toilets erected in an area 
demarcated by Sentech 

 
Potable water required for drinking and the execution of  the contract works is not available on site. It shall be 
the responsibility of the contractor to provide potable water for drinking and the execution of  the contract works 

as well as any hosepipes and adapters required for the execution of  the works.  
 
No site telephone and electricity are available on site.  Contractor to provide for these facilities where necessary 

 
Accommodation and washing facilities are not available in the Sentech building or at the site. The contractor 
must provide suitable washing facilities for staf f members.  

 
Contract Works Area 
 

The Sentech site is located on private land. All areas outside the demarcated site fencing and site access road 
is to be considered private land and as such is not owned by Sentech. The Contractor shall conf ine his activities 
to the Contract Works site within the site fencing and access route to the site.  

 
The Contractors’ working area will be demarcated on site by Sentech and handed over to the  
Contractor soon af ter the award of  the Contract. 

 
The construction area may not exceed the current boundaries of  the Sentech site – i.e. all equipment and 
materials must be stored within Sentech’s fenced of f area.  
 

The Contractor shall provide all reasonable measures necessary to protect the existing and/or partially 
occupied works to ensure that they are not damaged, and he shall remove such protection on completion. 
 

The Contractor will be required to remove all facilities established on site for construction and restore the site 
to its original condition on completion of  the Works. 
 

Work is to be executed during normal working hours. 
 
Sentech expects the Contractor, his staf f  or agents to maintain good public relations with landowners, other 

Contractors, other site users and members of  the public at all times.  
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All equipment, materials, etc. is lef t on the premises at the Contractors own risk . 

 
No f ires shall be made on Sentech property. 
  

All gates shall be kept closed at all times. The contractor shall be held liable for damage, loss or injury to 
persons or property, resulting f rom non-compliance with this condition. 
 

Site Cleaning and Rubble Removal 
 
The Contractor shall be responsible for the daily cleaning of  all areas which he occupies or works on under 

this contract and clearing and removal of  all rubble f rom the site to a Municipal designated dumping site. The 
Contractor is to allow for the cost of  site cleaning and rubble removal in his Quotation.   
 

Health and Safety 
 
The Contractor will be responsible for all Occupational Health and Safety (OHS) requirements as  

governed by the OHS Act for the full duration of  the Contract.  
 
Prior to the commencement of  work on site, the Contractor will be required to submit a Health and Safety File 

complying to both the requirements and format required by Sentech. As part of  these requirements, the 
Contractor is to provide proof  that he is in Good Standing with the compensation fund. 
 

The Contractor is to allow for the cost of  Health and Safety measures in his Quotation.  
 
Quality Assurance 

 
The Contractor shall arrange for all the work done at the site to be inspected either by his own inspection staff  
or by an approved inspection authority. 

 
Requests for Sentech to inspect such work shall only be made af ter the Contractor's inspectorate has 
inspected and approved the work. 

 
Requests for the inspection of  critical work at hold points should be made well in advance of  the requirement, 
in order for Sentech to make the necessary travel arrangements.  

 
Sentech reserves the right, however, to inspect the works at any stage and without prior notice of  inspection.   
  

Sentech reserves the right to intervene at any stage if  it is believed that the work is unsafe or not according to 
specif ication. 
 

 
Program and Progress Reporting 
 

Timeous execution of  the project as a whole is of  paramount importance to Sentech.  To ensure this and to 
assist the Contractor to monitor his own progress, he will be required to provide a detailed execution program 
within 10 days af ter award of  Contract.  This program shall provide the following information in either data 

listing format or bar chart and network diagram format: 
 

Activity description 

Activity duration  
Activity logic (inter-dependencies, delays) 
Resource allocations (plant, labor) 

Key dates 
 
This execution program will be used to monitor and report on the Contractor's progress.  

 
There are no constraints on the execution program, however, the work sequence must follow logically.  Non-
working days are Sundays. The special non-working days are statutory public holidays. 
 

Weekly reports are to be compiled and submitted to Sentech via e-mail. Detailed photographic evidence of  
progress must be included in the weekly report. 

 


