
 

 
 
 
 

SCOPE OF WORK  
 
PURCHASER’S GOODS INFORMATION  
 
Scope of Services for lift Consultancy 
  
Background 

 
Sentech is a state-owned company and is the largest broadcasting signal distributor in South Africa. 
Sentech is a licensed Electronic Communications Network Service provider in South Africa. It currently 
operates many telecommunication networks for Satellite, Television, Radio, Internet and more. As 
such, Sentech is a global enabler of broadcasting and digital content delivery. 
 
Sentech requires the services of a suitably qualified Consultant for the replacement of a lift at Brixton 
Tower. The Brixton Tower lift is as old as the tower itself which is over sixty years and it has become 
unreliable and thus pose a safety risk to staff and other personnel visiting the tower. The appointment 
of a Consultant to fully specify the replacement requirements and specification thereof is needed. The 
requirement would include: control circuits, lift motor and lift room machinery, the lift cage, lift cage and 
guide requirements and any other items deemed necessary by the supplier.  
 
The lift has 6x platforms where it stops and the distance the lift travels is approximately 183m from 
ground floor to the 6th floor/platform.  
 
The site is a National Key Point and as such the successful Service Providers staff may be required to 
obtain Police Clearance Certificates to enter and work on the site.  
 
In order to fulfil the requirements of the Project, Sentech seeks to appoint the services of an 
experienced Consulting company to carry out the design work and where necessary obtain approval 
from the relevant authorities 
 

Fee and Disbursement breakdown  
 

Fees and Disbursements are to be based on information supplied with this bid, site-based 
investigations, the envisaged scope of work, and knowledge of the area.  
 
The fees and disbursement proposal is to be broken down to indicate all professional services to be 
rendered. List all other expenses in the table below. 
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FEE CALCULATION TO BE BASED ON LATEST  GAZETTED FEE GUIDELINES TABLE  
(Detailed fee calculation to be submitted.) 
 

Task schedule for work in the Task 

FEE PERCENTAGE - cumulative 

Item 

number 

Description of service 

To comply with standard set out in ECSA 

guidelines 

% allocated Tendered Fee amount 

1 STAGE 01 

- Inception 

 R 

2 STAGE 02 

- Concept & Viability 

 R 

3 STAGE 03 

- Design development  

 R 

4 STAGE 04 

- Documentation & Procurement  

 R 

5 STAGE 05 

- Construction monitoring 

 R 

6 Stage 06 

- Final account & Close out 

 R 

    

A. SUB-TOTAL OF TENDERED FEE excluding VAT R 

   

B. DISBURSEMENTS  R 

   

C. SUB-TOTAL 02 = A + B R 

   

 TOTAL EXCLUDING VAT  

 TOTAL INCLUDING VAT (TO BE CARRIED TO OFFER PAGE)  

 
Notes to tenderers: 

• The fee payment structure will be as per the Engineering Council of South Africa 

guidelines, Fees applicable on Project Cost-Based Fees. 

• The fee and disbursement structure will be based on the relevant government gazetted 

guidelines (latest) for services rendered 

• All values are subject to change (increase or decrease) depending on the requirements of 

the project. However the fee calculation submitted by the tenderers on tendering will 

determine the fee due. The calculation method including the version of the fee scales 

applied at the time of tendering, as well as any percentage discounts are to remain fixed 

irrespective of an increase or decrease in Project value. 

• Fees must include standard disbursements such as typing, drawings, reproduction, 

copying, binding of documents, telephonic / electronic and facsimile communications, 

courier, local travel and accommodation, etc. 
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• Fees for consultation work required to produce deliverables and obtain approvals thereof 

are deemed to be included in the price (this also includes consultation work required to 

make revisions, resubmissions, updated presentations, etc. following feedback received 

from the relevant approving authorities). 
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Annexure 1 
 
 
Schedule of completed projects 
 
 
 

Project description Year Client Project Value Professional fee Completion month & 
year 

      

      

      

      

      

 

 


