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Main Reef Road Fibre Repairs Scope of Work 
 

1. Fibre fault finding  

2. Installation of 96 Core Aerial cable SM Long Span. Fibre drum to be collected at STP. Cable length to be 

determined after the site survey.  

3. Removal of the damaged fibre  

4. Supply of two dome joints  

5. Fibre splicing services  

6. OTDR tests  

 


