PRICING DATA Price List  
The purposes of evaluation; Sentech request bidders to use RoE of  R15,00 - $1,00 for evaluation purposes. Bidders must clearly indicate in their quote the line items that have an RoE impact. 
Provisional and General

	#
	Description
NOTE: All items to be designed, supplied, installed & commissioned as applicable. Items not covered by the schedule must be listed below. If quantities are zero, then provide rates only.
	Unit
	Qty
	R/Unit
	R Total

	
	
	
	
	
	

	1
	CONTRACTORS FIXED CHARGES
	
	
	
	

	
	
	
	
	
	

	1.1
	Design, documentation & professional certification
	Item
	1
	
	

	
	
	
	
	
	

	1.2
	Transport & logistics to site
	Item
	1
	
	

	
	
	
	
	
	

	1.3
	Establishment of construction site facilities
	Item
	1
	
	

	
	
	
	
	
	

	1.4
	Site inspection before contract commences
	Item
	1
	
	

	
	
	
	
	
	

	1.5
	Compliance with OHSACT requirements
	Item
	1
	
	

	
	
	
	
	
	

	1.6
	Compliance with Environmental requirements
	Item
	1
	
	

	
	
	
	
	
	

	1.7
	Factory acceptance tests for Inverters only in South Africa
	Item
	1
	
	

	
	
	
	
	
	

	1.8
	Site acceptance tests
	Item
	1
	
	

	
	
	
	
	
	

	1.9
	Testing & commissioning 
	Item
	1
	
	

	
	
	
	
	
	

	1.10
	Preparation of 4 sets of O&M manuals plus electronic version
	Item
	1
	
	

	
	
	
	
	
	

	1.11
	Operation and management training of Employer staff (1 day)
	Item
	1
	
	

	
	
	
	
	
	

	1.12
	Operation and management contract (12 months from Final completion))
	Item
	1
	
	

	
	
	
	
	
	

	1.13
	Cost of disposal at the end of the plant's 25 years lifespan (at today's prices)
	
	
	
	

	
	
	
	
	
	

	1.14
	Cost of remediation of the site at end of life (at today’s price)
	
	
	
	

	
	
	
	
	
	

	1.15
	Risk assessment and report for lightning protection design
	Item
	1
	
	

	
	
	
	
	
	

	1.16
	Performance guarantee
	item
	1
	
	

	
	
	
	
	
	

	1.17
	Public Liability risk insurance
	item
	1
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	2
	CONTRACTORS TIME RELATED ITEMS
	
	
	
	

	
	
	
	
	
	

	2.1
	Contractual requirements
	Item
	1
	
	

	
	
	
	
	
	

	2.2
	Operation/maintenance of facilities/site
	Item
	1
	
	

	
	
	
	
	
	

	2.3
	Project Management & Works Supervision
	Item
	1
	
	

	
	
	
	
	
	

	2.4
	HSE Supervision
	Item
	1
	
	

	
	
	
	
	
	

	2.5
	Accommodation
	Item
	1
	
	

	
	
	
	
	
	

	2.6
	Company and Head Office overhead costs
	Item
	1
	
	

	
	
	
	
	
	

	3
	All other items deemed necessary to complete the works. (Specify):
	
	
	
	

	
	
	
	
	
	

	3.1
	
	
	
	
	

	3.2
	
	
	
	
	

	
	
	
	
	
	

	     Total excluding VAT carried forward
	




PV Plant

	#
	Description
NOTE: all items to be designed, supplied, installed & commissioned as applicable. Items not covered by the schedule must be listed below. If quantities are zero, then provide rates only. Rates must be supplied with site conditions in  mind and as per the requirements in the scope of works
	Unit
	Qty
	R/Unit
	R Total

	
	
	
	
	
	

	1
	PV PLANT
	
	
	
	

	
	
	
	
	
	

	1.1
	Site clearance
	sum
	1
	
	

	
	
	
	
	
	

	1.2
	Plant related Civil Works 
	sum
	1
	
	

	
	
	
	
	
	

	1.3.1
	Supply: Photovoltaic modules
	QTY
	
	
	

	
	
	
	
	
	

	1.3.2
	Install: Photovoltaic modules
	sum
	1
	
	

	
	
	
	
	
	

	1.4.1
	Supply: Array Structure
	sum
	1
	
	

	
	
	
	
	
	

	1.4.2
	Install: Array Structure
	sum
	1
	
	

	
	
	
	
	
	

	1.5.1
	Supply: Inverters
	Qty
	
	
	

	
	
	
	
	
	

	1.5.2
	Install: Inverters
	sum
	1
	
	

	
	
	
	
	
	

	1.6.1
	Supply: DC works and cabling
	sum
	1
	
	

	
	
	
	
	
	

	1.6.2
	Install DC works and cabling
	sum
	1
	
	

	
	
	
	
	
	

	1.7.1
	Supply: AC reticulation
	sum
	1
	
	

	
	
	
	
	
	

	1.7.2
	Install: AC reticulation
	sum
	1
	
	

	
	
	
	
	
	

	1.7.3
	Supply AC DB as required at all relevant POC’s (Incl SPD’s)
	sum
	1
	
	

	
	
	
	
	
	

	1.7.4
	Install AC DB as required at all relevant POC’s
	sum
	1
	
	

	
	
	
	
	
	

	1.8.1
	Supply: Earthing and bonding system
	sum
	1
	
	

	
	
	
	
	
	

	1.8.2
	Install: Earthing and bonding system
	sum
	1
	
	

	
	
	
	
	
	

	1.9.1
	Supply: Lightning protection system
	sum
	1
	
	

	
	
	
	
	
	

	1.9.2
	Install: Lightning protection system
	sum
	1
	
	

	
	
	
	
	
	

	1.10.1
	Supply: Control and management system
	sum
	1
	
	

	
	
	
	
	
	

	1.10.2
	Install: Control and management system
	sum
	1
	
	

	
	
	
	
	
	

	1.11
	Supply: Monitoring meter and CT’s for the prevention of feeding onto the grid
	sum
	1
	
	

	
	
	
	
	
	

	1.12
	Install: Monitoring meter and CT’s for the prevention of feeding onto the grid
	sum
	1
	
	

	
	
	
	
	
	

	1.13
	Supply: Control for diesel saving when generator is running
	sum
	1
	
	

	
	
	
	
	
	

	1.14
	Install: Control for diesel saving when generator is running
	sum
	1
	
	

	
	
	
	
	
	

	1.15
	Labelling and notices
	sum
	1
	
	

	
	
	
	
	
	

	1.16
	Spare PV Modules
	each
	5
	
	

	
	
	
	
	
	

	1.17
	Rigging of materials 
	each
	1
	
	

	
	
	
	
	
	

	1.18
	System monitoring licence for lifespan of PV system (25 years)
	each
	1
	
	

	
	
	
	
	
	

	1.19
	Washing of entire system panels at least once off during 12-month maintenance period (P90 to be considered)
	each
	1
	
	

	
	
	
	
	
	

	1.20
	Supply of materials for the provision of water points
	each
	1
	
	

	
	
	
	
	
	

	1.21
	Installation of water points
	each
	1
	
	

	
	
	
	
	
	

	1.22
	Supply: 19mm crushed stone for under entire PV structure
	sum
	1
	
	

	
	
	
	
	
	

	1.23
	Install: 19mm crushed stone under  entire PV structure
	sum
	1
	
	

	
	
	
	
	
	

	1.24
	Supply: clearvu with spikes on top (or similar)  fence around the PV installation (i.e. high security level), minimum height to be 2,2m from ground level.
	sum
	1
	
	

	
	
	
	
	
	

	1.25
	Install: Clearvu (or similar)  fence around the PV installation
	sum
	1
	
	

	
	
	
	
	
	

	1.26
	Supply: electric fence with energizer (4 wire)
	sum
	1
	
	

	
	
	
	
	
	

	1.27
	Install: electric fence with energizer (4 wire)
	sum
	1
	
	

	
	
	
	
	
	

	1.28
	Supply: Razor Wire Barbed Tape Concertina
	sum
	1
	
	

	
	
	
	
	
	

	1.29
	Install: Razor Wire Barbed Tape Concertina
	sum
	1
	
	

	
	
	
	
	
	

	2
	All other items deemed necessary to complete the works. (Specify):
	
	
	
	

	
	
	
	
	
	

	2.1
	 All equipment and materials linked to ROE needs to be priced based on R15.00 to 1$ US. Please specify items linked to ROE and the corresponding value based on R15.00 to 1$ US
	
	
	
	

	2.2
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	     Total excluding VAT carried forward
	




Total

	Total
	Description
	
	
	Total

	
	
	
	
	

	A
	PROVISIONAL AND GENERAL
	
	
	

	
	
	
	
	

	
	
	
	
	

	B
	PV PLANT
	
	
	

	
	
	
	
	

	
	
	
	
	

	1
	SUB TOTAL 1 (Items A + B)
	
	
	

	
	
	
	
	

	
	
	
	
	
	

	2
	PROVISIONAL SUM ITEMS
	
	
	
	

	
	
	
	
	
	

	2.1
	SCADA integration
	
	
	R30 000

	2.2
	Allowance for Soil resistivity test
	
	
	R30 000
	

	2.3
	  
	
	
	
	

	
	
	
	
	

	2.4
	ADD TOTAL OF PROVISIONAL SUM ITEMS (Items 2.1 to 2.2)
	
	
	

	
	
	
	
	

	
	
	
	
	

	2.5
	ADD CONTRACTOR'S MARK-UP ON TOTAL OF PROVISIONAL SUM (Item 2.4)
	
	
	

	
	
	
	
	

	
	
	
	
	

	3
	SUB TOTAL 2 (Items 1 + 2.4 + 2.5)
	
	
	

	
	
	
	
	

	
	
	
	
	

	4
	SUB TOTAL 3 (Items 3 + 4)
	
	
	

	
	
	
	
	

	5
	CONTINGENCY AMOUNT 10%
	
	
	

	
	
	
	
	

	6
	ADD 15 % VAT
	
	
	

	
	
	
	
	

	7
	TENDER TOTAL INCLUDING VAT (Items 5 + 6)
	
	
	

	
	
	
	
	





sc
